STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED

NUMBER OF BI DDERS 9
PROGRAM ELEMENTS

Bl D RANK

36

12/ 19/ 02
11- 072424
11-SD-8-2.5/6.3

SUMMARY

I'N SAN DI EGO COUNTY | N SAN DI EGO
AT VARI QUS LOCATI ONS

I NSTALL FI BER OPTI C CAMERA SYSTEM

DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

FUND TOTAL HB4N

ENG NEERS EST

R P

Bl D TOTAL

6, 924, 832. 00
196 DAYS X 14900

9, 845, 232. 00
8,514, 157. 00
125 DAYS X 14900

10, 376, 657. 00
7,430, 050. 80
225 DAYS X 14900

10, 782, 550. 80
6, 864, 802. 00
310 DAYS X 14900

11, 483, 802. 00
8, 453, 659. 50
260 DAYS X 14900

12, 327, 659. 50

8,382, 000. 00 AMOUNT UNDER

Bl DDER | D

1, 457, 168. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
12/ 20/ 02
CONTRACT CODE 'B '
75 CONTRACT | TEMS

FEDERAL AID ACI M X073-(065)E

CM.- 6066- (041) E

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

ROYAL ELECTRI C COVPANY

P O BOX 231430

SACRAMENTO CA 95823- 1430

KIEWT PACI FI C CO
P O BOX 1769

VANCOUVER WA 98668
J FLETCHER CREAMER AND SON | NC
12874 SAN FERNANDO ROAD

SYLMAR CA 91342

PETE AND SONS CONSTRUCTI ON

I NC
P O BOX 7339

RI VERSI DE CA 92513- 7339

MANUEL BROS | NC
P O BOX 995

GRASS VALLEY CA 95949

916 428-0286
00357377
916 428-4136

360 693-1478
00433176
360 693-5582

818 367-9748
58792000
818 367-9749

909 352-2495
00766488
909 352-2497

530 272-4213
00380718
530 272-3815

TOTAL NUMBER OF WORKI NG DAYS 196
PERCENT UNDER EST 17. 38



11- 072424
11-SD-8-2.5
12/ 19/ 02

8,484, 938. 00
300 DAYS X 14900

12, 954, 938. 00
9,191, 115. 00
300 DAYS X 14900

13, 661, 115. 00
10, 223, 097. 45
240 DAYS X 14900

13, 799, 097. 45
9, 428, 279. 00
300 DAYS X 14900

13, 898, 279. 00

GOLDEN STATE UTILITY CO

P O BOX 2968

TURLOCK CA 95381-2968

HCI1 INC
P O BOX 638

NORCO CA 92860

DBX | NC

42066 AVEN DA ALVARADO STE C
TEMECULA CA 92590

DYNALECTRI C

4462 CORPCRATE CENTER DR
LOS ALAM TGS CA 90720

FAX

FAX

FAX

FAX

209 634-4981
00401136
209 634-0196

909 520-4200
00378587
909 520-4301

909 296-9909
00240547
909 296-9978

714 828-7000
00550173
714 484-2389

Bl D245
PAGE 2
12/ 20/ 02



11- 072424 Bl D245

11-SD-8-2.5 PAGE 3

12/ 19/ 02 12/ 20/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 A C DI KE ASPHALT CONCRETE DI KE
LI NCOLN CA
AREA WEST FENCE FENCI NG AND METAL BEAM GUARD RAI L
EL CAJON CA
CALMEX ENG NEERI NG ASPHALT CONCRETE PAVI NG AND COLD PLANI NG
Rl VERSI DE CA
CENTURI ON LANDSCAPE LANDSCAPI NG
EL CAJON CA
LEO TI DVNELL EXCAVATI NG CCORP DI RECTI ONAL DRI LLI NG ( PARTI AL)
PASO RCOBLES CA
MOORE ELECTRI C FI BER SPLI CI NG
CORONA CA
PAYCO SPECI ALTI ES | NC STRI PI NG
CHULA CA
QUALI TY HYDROSEEDI NG AND RESTORATI ON ERCSI ON CONTRCL
RAMONA CA
STATEW DE SAFETY AND SI GN | NC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCOL

Pl SMO BEACH CA

TRAFFI C LOOPS CRACK FI LLI NG | NC TRAFFI C LOOPS
Pl SMO BEACH CA



11- 072424
11-SD-8-2.5
12/ 19/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

12/ 20/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

A C DI KE
LI NCOLN CA

AREA WVEST
EL CAJON CA

LEO TI DNELL EXCAVATI NG
PASO ROBELS CA

LYNCH COVMMUNI CATI ONS
Rl VERSI DE CA

PENHALL COVPANY
SAN DI EGO CA

R K ALLEN
Pl SMO BEACH CA

SM THSON
ORANGE CA

STAR PAVI NG
SAN DI EGO CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

ASPHALT CONCRETE DI KE

GUARD RAI L

BORI NG

FI BER | NSTALLATI ON AND SPLI CI NG

COLD PLANE

LANDSCAPE

I NDUCTI VE LOOP DETECTORS

ASPHALT

SI GNS



11- 072424 Bl D245
11-SD-8-2.5 PAGE 5
12/ 19/ 02 12/ 20/ 02

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

AVELCO ELECTRI C SF | NC
2654 MLK JR BLVD
LYNWOOD CA 90262

AREA WEST FENCE
13465 CAM NO CANADA SUI TE 106
EL CAJON CA 92021

CALMEX ENG NEERI NG | NC
P O BOX 2425
RI VERSI DE CA 92516

LEO TI DNELL EXCAVATI NG
275 MARQUI TA AVE
PASO ROBLES CA 93446

PENHALL CO
5775 EASTGATE DR
SAN DI EGO CA 92121

R K ALLEN LANDSCAPE CO
P O BOX 1955
Pl SMO BEACH CA 93448

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

FENCE AND GUARD RAI L

ASPHALT PAVI NG

DI RECTI ONAL PAVI NG

COLD PLANE AND BRI DGE CROSSI NG

LANDSCAPI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APEX ENVI RONMVENTAL RECOVERY
15661 PRODUCER LANE SU TE N
HUNTI NGTON BEACH CA 92649

AREA WEST FENCE CO
P O BOX 506
EL CAJON CA 92021-8813

CONTI NUED ON NEXT PAGE

I TEMS 3 AND 4 ( PORTI ON)

I TEMS 10, 11, 13, 14 AND 38 THRU 42 ( PORTI ON)



11- 072424 Bl D245

11-SD-8-2.5 PAGE 6

12/ 19/ 02 12/ 20/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 B AND T WORKS | NC I TEMS 16 THRU 18, 35 AND 37 ( PORTI ON)
25060 HANCOCK STREET 103 337
MJURRI ETA CA 92562

HANSON S J H CONSTRUCTI ON I TEMS 12, 15 AND 29 THRU 34 ( PORTI ON)
P O BCS 639069
SAN DI EGO CA 92163-9069

H GH LI GHT ELECTRIC | NC I TEMS 62 THRU 68 (PORTI ON)
10989 KAY JAY STREET
RI VERSI DE CA 92503

HYDRO SPROUT ITEMS 5 AND 20 THRU 26 ( PORTI ON)
460 A CORPORATE DRI VE
ESCONDI DO CA 92029

PAYCO SPECI ALTI ES I TEMS 8 AND 43 ( PORTI ON)
120 NORTH SECOND AVENUE
CHULA VI STA CA 91910

PENHAL L | TEMS 35, 36 AND 59 (PORTI ON)
5775 EAST GATE DRI VE
SAN DI EGO CA 92121

R K ALLEN LANDSCAPE CONSTRUCTI ON I TEMS 19, 27 AND 28 (PORTI ON)
P O BOX 1955
Pl SMO BEACH CA 93448

SIM J COVMUNI CATI ONS I TEMS 53 THRU 58 (PORTI ON)
P O BOX 261107
SAN DI EGO CA 92196

STATEW DE SAFETY AND SI GNS | NC | TEM 7 ( PORTI ON)
P O BOX 1440
Pl SMO BEACH CA 93448



11- 072424 Bl D245

11-SD-8-2.5 PAGE 7

12/ 19/ 02 12/ 20/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 A C DI KE COVPANY I TEMS 17 AND 32 (PARTI AL)
2788 VENTURE DR
LI NCOLN CA 95648

ATLAS FENCE CO I TEM5S 10, 11, 13, 14 AND 38 THRU 42
P O BOX 13249
SAN DI EGO CA 92170

BAYWOOD ENVI RONVENTAL SERVI CES | TEM 3
7 MI' LASSEN DR STE A257
SAN RAFAEL CA 94903

HANSEN SJH CONSTRUCTI ON I TEM5S 12, 15, 30, 31 AND 34
P O BOX 639069
SAN DI EGO CA 92163

PAYCO SPECI ALTI ES | TEM 8
120 NORTH SECOND AVE
CHULA VI STA CA 91910

PENHALL CO | TEM5 35, 36 AND 59
5775 EAST GATE DR
SAN DI EGO CA 92121

PEPPER TRUCKI NG TRUCKI NG
P O BOX 637
RAMONA CA 92065

QUALI TY HYDROSEEDI NG AND RESTORATI ON | TEM5 20 THRU 26
2017 ORANGE AVE
RAMONA CA 92065

STATEW DE SSAFETY AND SI GN\S | TEM5 7 AND 8
P O BOX 1440
Pl SMO BEACH CA 93448

CONTI NUED ON NEXT PAGE



11- 072424 Bl D245
11-SD-8-2.5 PAGE 8

12/ 19/ 02 12/ 20/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 TRAFFI C LOOPS CRACK FI LLI NG | TEM 60
946 S EMERALD ST
ANAHEI M CA 92804

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE CO ASPHALT CONCRETE DI KE
LI NCOLN CA
AREA WEST FENCE CO FENCE AND METAL BEAM GUARD RAI L
EL CAJON CA
HANSON SJH CONSTRUCTI ON ASPHALT CONCRETE PAVI NG AND COLD PLANE
SAN DI EGO CA
HYDRO SPROUT ERCSI ON CONTRCL
ESCONDI DO CA
LEO TI DWELL EXCAVATI NG DI RECTI ONAL BCRE
PASO RCBLES CA
PAYCO SPECI ALTI ES STRI PI NG
CHULA VI STA CA
PENHALL COVPANY CORI NG STRUCTURE AND CONCRETE
SAN DI EGO CA
PEPPER TRUCKI NG TRUCKI NG
RAMONA CA

CONTI NUED ON NEXT PAGE



11- 072424
11-SD-8-2.5
12/ 19/ 02

Bl DDER | D NAME AND ADDRESS

L

Bl D245

PAGE 9

12/ 20/ 02
ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 R K ALLEN LANDSCAPE CONSTRUCTI ON
Pl SMO BEACH CA

STATEW DE SAFETY AND SI GNS | NC
PI SMO CA

SUTHERLI NE CONTRACTI NG
EL CAJON CA

Bl DDER | D NAME AND ADDRESS

LANDSCAPE

CONSTRUCTI ON AREA SI GNS

CONDUCT! VE LOOPS SERVI CES

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 A C DI KE COVPANY
2788 VENTURE DI RVE
LI NCOLN CA 95648

AREA WEST FENCI NG
13465 CAM NO CANADA SUI TE 1065
EL CAJON CA 92021

Dl VERSI FI ED LANDSCAPE
33801 WASHI NGTON STREET
W NCHESTER CA 92596

GLOBAL ENVI RONMENTAL
P O BOX 8068
FOUNTAI N VALLEY CA 92728-8063

HYDRO SPROUT

460A CORPORATE DRI VE

ESCONDI DO CA 92029
CONTI NUED ON NEXT PAGE

DI KE

FENCE

LANDSCAPE

TRAFFI C

ERCSI ON CONTRCL



11- 072424 Bl D245

11-SD-8-2.5 PAGE 10

12/ 19/ 02 12/ 20/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 LEO TI DWELL BORE
275 MARQUI TA AVENUE
PASO ROBLES CA 93446

LOS ANGELES S| GNAL LOCP
15100 EAST NELSON
I NDUSTRY CA 91745

PAYCO SPECI ALTI ES STRI PI NG
120 NORTH SECOND AVENUE
CHULA VI STA CA 91910-1127

PENHAL L BRI DGE
5775 EASTGATE DRI VE
SAN DI EGO CA 92121

STATEW DE SAFETY AND SI GNS TRAFFI C CONTROL
P O BOX 1440
Pl SMO BEACH CA 93448

THOVAS AND PRATT STORM WATER POLLUTI ON PREVENTI ON PLAN
1564A FI TZGERALD DRI VE
PI NOLE CA 94564

UTI LI TY BORI NG BORE
114364 SANTA ANA AVENUE
FONTANA CA 92337

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AREA WEST FENCE CO I TEM5S 10, 11, 13, 14 AND 38 THRU 42
EL CAJON CA

CONTI NUED ON NEXT PAGE



11- 072424
11-SD-8-2.5
12/ 19/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 11

12/ 20/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CROSSTOVWN ELECTRI CAL DATA
| RW NDALE CA

HANSON SJH
SAN DI EGO CA

HYDRO SPROUT
ESCONDI DO CA

LEO TI DVELL EXCAVATI NG
PASO ROBLES CA

PARRI S TRAFFI C CONTRCL
MJURRI ETA CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

REAL ESCAPE
SPRI NG VALLEY

W LSON BROS TRENCHI NG

Bl DDER | D NAME AND ADDRESS

| TEMS 67, 68 AND 70 ( PORTI ON)

I TEMS 12, 15 AND 29 THRU 34

ITEM5 5 AND 20 THRU 26

DI RECTI ONAL BORI NG

ITEMS 7 THRU 9 ( PORTI ON)

| TEM 43

| TEM5S 19, 27 AND 28

TRENCHI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APEX
15661 PRODUCER LANE SU TE N
HUNTI NGTON BEACH CA 92649

CONTI NUED ON NEXT PAGE

| TEM 3



11- 072424
11-SD-8-2.5
12/ 19/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 12
12/ 20/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ATLAS FENCE CO
P O BOX 13249
SAN DI EGO CA 92170

DI VERSI FI ED LANDSCAPE CO
33801 WASHI NGTON ST
W NCHESTER CA 92596

HANSON SJH CONSTRUCTI ON
P O BOX 639069
SAN DI EGO CA 92163

HYDRO SPROUT
460 A CORPORATE AVE
ESCONDI DO CA 92029

LEO TI DWELL EXCAVATI NG
275 MARQULTA AVE
PASO ROBLES CA 93446

MOCRE ELECTRI CAL
463 N SM TH AVE
CORONA CA 92880

PAYCO SPECI ALTI ES | NC
120 N SECOND ST
CHULA VI STA CA 91910

PENHALL COVPANY
5775 EASTGATE DR
SAN DI EGO CA 92121

SM THSON ELECTRI C
1938 KATELLA
CRANGE CA 92867

CONTI NUED ON NEXT PAGE

I TEM5S 10, 11, 13, 14 AND 38 THRU 42

| TEM5S 19, 27 AND 28

I TEMS 6, 12, 15 16, 29, 30 THRU 35 AND 37

ITEM5 5 AND 20 THRU 26

DI RECTI ONAL BORI NG ( PARTI AL)

I TEMS 62 THRU 68 AND 70 ( PARTI AL)

I TEMS 8 AND 43 ( PARTI AL)

| TEMS 35, 36 AND 59 ( PARTI AL)

| TEM 60



11- 072424
11-SD-8-2.5
12/ 19/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 13

12/ 20/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 STATEW DE SAFETY AND SI GNS | NC
13755 BLAI SDELL PLACE
POMY CA 92064

ITEMS 7 THRU 9 ( PARTI AL)



11- 072424 Bl D245

11-SD-8-2.5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
12/ 19/ 02 12/ 20/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 420, 000. 00* 420, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 10, 000. 00* 10, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 24, 000. 00* 24, 000. 00
5 (S) 074023 TEMPORARY EROS|I ON CONTROL MR 7, 000 . 90 6, 300. 00
6 030324 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 5, 400. 00* 5, 400. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 30, 000. 00* 30, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 350, 000. 00* 350, 000. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 15, 000. 00 60, 000. 00
10 150608 REMOVE CHAI N LI NK FENCE M 26 29. 00 754. 00
11 150662 REMOVE METAL BEAM GUARD RAI LI NG M 59 26. 00 1, 534. 00
12 150771 REMOVE ASPHALT CONCRETE DI KE M 13, 500 1. 60 21, 600. 00
13 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 31 145. 00 4, 495. 00
14 030325 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 2, 500 17. 50 43, 750. 00
(RAI LI NGS ONLY)
15 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 42, 600 3.40 144, 840. 00
(30 MM MAXI MUM)
16 190101 ROADWAY EXCAVATI ON VB 1, 100 82. 00 90, 200. 00
17 190185 SHOULDER BACKI NG STA 140 460. 00 64, 400. 00
18 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 690 46. 00 31, 740. 00
19 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 40, 000. 00* 40, 000. 00
20 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 330 . 80 1, 064. 00
21 (S) 203021 FI BER ROLLS M 800 9. 00 7,200. 00
22 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 1, 400 .75 1, 050. 00
23 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 8 585. 00 4, 680. 00
24 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 21 122. 00 2, 562. 00
25 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 18 28. 00 504. 00
26 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 140 3.40 476. 00
27 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 16, 000. 00* 16, 000. 00
28 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 70, 000. 00* 70, 000. 00
29 260201 CLASS 2 AGGREGATE BASE VB 690 100. 00 69, 000. 00
30 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 13 1, 500. 00 19, 500. 00
31 390102 ASPHALT CONCRETE ( TYPE A) TONN 4,810 70. 00 336, 700. 00
32 394001 PLACE ASPHALT CONCRETE DI KE M 13, 700 3.20 43, 840. 00
33 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 2, 040 18. 00 36, 720. 00
AREA)
34 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 11 1, 500. 00 16, 500. 00



11- 072424 Bl D245

11-SD-8-2.5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
12/ 19/ 02 12/ 20/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

35 049197 STRUCTURE CONCRETE, APPROACH SLAB VB 0.8 15, 000. 00 12, 000. 00

(TYPE R MODI FI ED)

36 (S) 515074 CORE CONCRETE (101 MM - 150 MV) M 3.3 1, 000. 00 3, 300. 00
37 727901 M NOR CONCRETE (DI TCH LI NI NG) MB 3 2, 340. 00 7,020. 00
38 800389 CHAIN LI NK FENCE (TYPE CL-1.5) M 28 75. 00 2,100. 00
39 030326 CHAIN LI NK GATE (TYPE CL - 1.8) EA 2 780. 00 1, 560. 00
40 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 3, 680. 00 7,360. 00
41 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2, 700. 00 10, 800. 00
42 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 540. 00 1, 080. 00
43 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 55, 200 . 66 36, 432. 00
44 030327 MODEL 334 CABI NET FOUNDATI ON EA 22 1, 400. 00 30, 800. 00
45 030328 CLOSED CI RCUI T TELEVI S| ON CABI NET EA 20 4, 800. 00 96, 000. 00
46 030329 ROTOR DRI LL MODEL 332 OR 334 FOUNDATI ON EA 23 580. 00 13, 340. 00
47 030330 REPLACEMENT OF STATE- FURNI SHED CABI NETS EA 4 1, 000. 00 4, 000. 00
48 030331 I NSTALL MODEL 170 CONTROLLER ASSEMBLY EA 13 900. 00 11, 700. 00
49 030332 TRENCH DELI NEATOR EA 150 50. 00 7,500. 00
50 860620 TYPE 111 SERVI CE EQUI PVENT ENCLOSURE EA 7 3, 500. 00 24, 500. 00
51 030333 MODI FY SERVI CE EQUI PMENT EA 3 400. 00 1, 200. 00
52 030334 HUB CABI NET W TH FOUNDATI ON EA 1 68, 000. 00 68, 000. 00
53 860762 SI'ZE 27 CONDUI T M 9, 750 53. 00 516, 750. 00
54 860763 SI ZE 41 CONDUI T M 130 57. 00 7, 410. 00
55 860764 SI ZE 53 CONDUI T M 7,840 57.00 446, 880. 00
56 860765 SIZE 78 CONDUI T M 270 62. 00 16, 740. 00
57 030335 MULTI DUCT CONDUI T SYSTEM ( 4) M 330 100. 00 33, 000. 00
58 030336 MULTI DUCT CONDUI T SYSTEM ( 8) M 19, 600 90. 00 1, 764, 000. 00
59 ('SF)860792 COVMUNI CATI ON' CONDUI T ( BRI DGE) M 900 190. 00 171, 000. 00
60 860810 I NDUCTI VE LOOP DETECTOR EA 130 500. 00 65, 000. 00
61 030337 CLOSED CIRCUI T TELEVI SI ON 40 POLE EA 15 3, 700. 00 55, 500. 00
62 867014 12 SI NGLEMODE FI BER OPTI C CABLE M 9, 210 5. 60 51, 576. 00
63 867015 24 S| NGLEMODE FI BER OPTI C CABLE M 1, 200 5. 50 6, 600. 00
64 867019 60 SI NGLEMODE FI BER OPTI C CABLE M 21, 900 7.20 157, 680. 00
65 030338 84 SI NGLEMODE FI BER OPTI C CABLE M 12, 100 8. 30 100, 430. 00
66 030339 144 S| NGLEMODE FI BER OPTI C CABLE M 10, 000 11.20 112, 000. 00
67 867130 FI BER OPTI C SPLI CE CLOSURE EA 35 1, 000. 00 35, 000. 00
68 030340 FI BER OPTI C SPLI CE EA 2,220 50. 00 111, 000. 00
69 030341 63 C CONDUI T M 140 62. 00 8, 680. 00
70 030342 FI BER DI STRI BUTI ON UNI T EA 76 1, 400. 00 106, 400. 00
71 030343 CONDUCTOR M 21, 500 3.15 67, 725. 00



11- 072424 Bl D245

11-SD-8-2.5 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 16
12/ 19/ 02 12/ 20/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
72 030344 LOCP DETECTOR LEAD-I N CABLE M 10, 200 3. 80 38, 760. 00
73 869040 PULL BOX EA 260 900. 00 234, 000. 00
74 030345 FI BER OPTI C VAULT EA 61 3, 200. 00 195, 200. 00
75 999990 MOBI LI ZATI ON LS LUWVP SUM 300, 000. 00* 300, 000. 00
A) 6, 924, 832. 00

B) 19 DAYS X 14900

A+B) 9, 845, 232. 00
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11- 072424
11-SD-8-2.5
12/ 19/ 02

10, 000.
950, 000.
5, 000.
10, 000.

20, 000.
25, 000.
500, 000.
15, 000.
35.

35.

2.

125.

30.

3.

80.

150.

65.

30, 000.
1

9.

1.

400.
110.
35.

6.

6, 000.
70, 000.
60.
280.
70.

3.

14.
280.
10, 000.
200.

1, 500.
100.
900.

10000.
950000.
5000.
10000.
2450.
20000.
25000.
500000.
60000.
910.
2065.
27000.
3875.
75000.
127800.
88000.
21000.
44850.
30000.
1330.
7600.
1400.
3200.
2310.
630.
840.
6000.
70000.
41400.
3640.
336700.
41100.
29172.
3080.
8000.
660.
4500.
2800.
1800.

SUMMARY

OF

REMA

10, 000.
500, 000.
10, 000.
25, 000.

9, 500.
15, 000.
250, 000.
30, 000.
28.

40.

2.

148.
33.

2.

46.
600.
26.

32, 000.
1

11.

1.
450.
121.
36.

7.

6, 500.
70, 000.
140.
314.
77.

3.

16.

28.

6, 000.
1, 050.
800.
107.

1, 100.

10000.
500000.
10000.
25000.
2240.
9500.
15000.
250000.
120000.
728.
2360.
27000.
4588.
82500.
95850.
50600.
84000.
17940.
32000.
1330.
8800.
1400.
3600.
2541.
648.
980.
6500.
70000.
96600.
4082.
370370.
51375.
32640.
308.
4800.
3465.
2400.
2996.
2200.

N |

NG BI DDERS
FOURTH

Bl D AMOUNT
10, 000. 00* 10000.
240, 000. 00* 240000.
5, 000. 00* 5000.
200, 000. 00* 200000.
.30 2100.
10, 000. 00~ 10000.
24, 000. 00* 24000.
350, 000. 00* 350000.
20, 000. 00 80000.
27.00 702.
34. 00 2006.
2.00 27000.
160. 00 4960.
10. 00 25000.
2.02 86052.
163. 00 179300.
210. 00 29400.
120. 00 82800.
30, 000. 00* 30000.
1.00 1330.
10. 00 8000.
.85 1190.
400. 00 3200.
100. 00 2100.
35. 00 630.
6. 00 840.
6, 000. 00* 6000.
66, 000. 00* 66000.
174. 00 120060.
3, 300. 00 42900.
70. 00 336700.
4.40 60280.
13. 00 26520.
500. 00 5500.
6, 250. 00 5000.
1, 000. 00 3300.
1, 100. 00 3300.
100. 00 2800.
1, 000. 00 2000.

Bl D245
PAGE 17
12/ 20/ 02
FI FTH
Bl D AMOUNT
10, 000. 00* 10000.
1, 596, 000. 00* 1596000.
5, 380. 00* 5380.
21, 530. 00* 21530.
.33 2310.
7, 540. 00* 7540.
21, 530. 00* 21530.
387, 580. 00* 387580.
19, 380. 00 77520.
18. 50 481.
37.70 2224.
1.69 22815.
135. 00 4185.
29. 60 74000.
2.15 91590.
48. 10 52910.
1, 840. 00 257600.
31. 80 21942.
31, 400. 00* 31400.
.71 944.
8.10 6480.
.67 938.
538. 00 4304.
112. 00 2352.
26. 10 469.
3.12 436.
6, 460. 00* 6460.
70, 680. 00* 70680.
26. 40 18216.
299. 00 3887.
74.10 356421.
2.96 40552.
10. 80 22032.
299. 00 3289.
5, 920. 00 4736.
1, 080. 00 3564.
538. 00 1614.
104. 00 2912.
969. 00 1938.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74

75
TOT

11- 072424

11-SD-8-2.5
12/ 19/ 02
SECOND
Bl D AMOUNT

3, 200. 00 6400. 00

2,200. 00 8800. 00

900. 00 1800. 00

.60 33120. 00

1, 200. 00 26400. 00

1, 800. 00 36000. 00

1, 500. 00 34500. 00

1, 500. 00 6000. 00

600. 00 7800. 00

18. 00 2700. 00

3, 000. 00 21000. 00

1, 000. 00 3000. 00

60, 000. 00 60000. 00

32.00 312000. 00

57. 00 7410. 00

20. 00 156800. 00

56. 00 15120. 00

100. 00 33000. 00

130. 75 2562700. 00

375. 00 337500. 00

550. 00 71500. 00

4,000. 00 60000. 00

4.50 41445, 00

8. 00 9600. 00

7.00 153300. 00

8. 00 96800. 00

12. 00 120000. 00

850. 00 29750. 00

60. 00 133200. 00

50. 00 7000. 00

900. 00 68400. 00

3. 00 64500. 00

5. 00 51000. 00

1, 400. 00 364000. 00

2,500. 00 152500. 00

850, 000. 00* 850000. 00

A 8,514, 157. 00
B) 125 DAYS X 14900

SUMMARY

1, 800.
145.
90.

3, 238.
7

3.

725.

3, 550.
500, 000.

A)

OF REMA/
RD
AMOUNT
00 7200
00 9800.
00 2000.
13 117576.
00 19800.
00 70000.
00 6325.
00 8800.
00 21450.
00 14250.
00 84000.
00 3300.
00 52000.
00 546000.
00 7800.
00 486080.
00 17010.
00 22770.
00 1470000.
00 315000.
00 68250.
00 60000.
00 27630.
.00 4800.
.00 109500.
.00 72600.
.00 70000.
00 63000.
00 321900.
22 12630.
00 246088.
.00 150500.
00 30600.
00 188500.
00 216550.
00* 500000.
7,430, 050. 80

B) 225 DAYS X 14900

N |

NG BI DDERS
FOURTH
Bl D AMOUNT

4, 000. 00 8000
2, 000. 00 8000
1, 000. 00 2000
.50 27600.
545. 00 11990.
5, 300. 00 106000.
420. 00 9660.
500. 00 2000.
600. 00 7800.
80. 00 12000.
3, 600. 00 25200.
200. 00 600.
51, 000. 00 51000.
16. 42 160095.
40. 00 5200.
24.25 190120.
90. 00 24300.
75. 00 24750.
68. 00 1332800.
336. 00 302400.
510. 00 66300.
3, 400. 00 51000.
5.20 47892.
8. 50 10200.
4.25 93075.
5.50 66550.
96. 00 960000.
900. 00 31500.
10. 00 22200.
40. 00 5600.
1, 400. 00 106400.
2.80 60200.
3.00 30600.
555. 00 144300.
1, 500. 00 91500.
680, 000. 00* 680000.
A 6, 864, 802. 00

B) 310 DAYS X 14900

A+B)

11, 483, 802. 00

B) 260 DAYS X 14900

Bl D245
PAGE 18
12/ 20/ 02
FI FTH
Bl D AMOUNT
3, 450. 00 6900
2,370. 00 9480
1, 720. 00 3440
.61 33672
818. 00 17996
4, 260. 00 85200
137. 00 3151
978. 00 3912
1, 140. 00 14820
57. 90 8685
3, 920. 00 27440
624. 00 1872
47, 160. 00 47160.
53. 40 520650.
86. 80 11284.
58. 70 460208.
77.20 20844.
110. 00 36300.
92. 90 1820840.
178. 00 160200.
398. 00 51740.
3, 010. 00 45150.
5.13 47247.
5.50 6600.
4.46 97674.
5.35 64735.
7.54 75400.
732. 00 25620.
45. 20 100344.
98. 30 13762.
1, 360. 00 103360.
4.52 97180.
2.15 21930.
727. 00 189020.
2,280. 00 139080.
840, 000. 00* 840000.
A) 8, 453, 659. 50



| TEM
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11- 072424

11-SD-8-2.5

12/ 19/ 02

10, 000.
28, 000.
270, 000.
22, 500.
30.

27.

3.

150.

18.

5.

130.

1, 350.
40.

35, 000.
1

12.

1.

400.
125.
38.

6.

8, 000.
82, 500.
135.
400.
94.

4.

30.
400.
10, 000.
2, 500.
315.
77.
810.

10000.
300000.
5000.
27000.
2590.
10000.
28000.
270000.
90000.
780.
1593.
40500.
4650.
45000.
213000.
143000.
189000.
27600.
35000.
1596.
9600.
1400.
3200.
2625.
684.
938.
8000.
82500.
93150.
5200.
452140.
61650.
61200.
4400.
8000.
8250.
945.
2156.
1620.

10, 000.
300, 000.
5, 000.
27, 000.

SUMMARY

30, 750.
22, 232.
369, 000.
21, 012.
27.

40.

1.

141.

18.

4.

76.
218.

12.

42, 508.
1

10.

500.
120.
38.

6.

29, 000.
101, 236.
59.

1, 144.
91.

10.

12.

1, 664.
10, 000.
1, 000.
520.
109.

1, 015.

OF

REMA/

369000.
84048.
702.
2360.
18225.
4371.
45250.
170826.
83743.
30520.
8349.
42508.
1463.
8520.
1330.
4000.
2520.
684.
910.
29000.
101236.
41262.
14872.
437710.
139740.
25500.
18304.
8000.
3300.
1560.
3052.
2030.

10, 000.
20, 000.
720, 000.
25, 000.
27.

38.

1.

137.

30.

2.

50.
200.
70.

32, 086.
1

10.

440.
117.
35.

6.

6, 600.
72, 218.
143.
305.
75.

3.

15.
306.
2, 500.
1, 000.
2,500.
106.
990.

10000.
230000.
5000.
7500.
2380.
10000.
20000.
720000.
100000.
702.
2271.
26730.
4247.
75625.
93720.
55000.
28000.
48300.
32086.
1330.
8320.
1260.
3520.
2457.
637.
875.
6600.
72218.
99118.
3974.
363876.
51375.
32130.
3366.
2000.
3300.
7500.
2968.
1980.

10, 000.
230, 000.
5, 000.
7, 500.

Bl D245
PAGE 19
12/ 20/ 02
NI NTH
Bl D AMOUNT
5, 196. 00* 5196
325, 858. 00* 325858
7, 353. 00* 7353
37, 703. 00* 37703
.35 2450
1, 131. 00~ 1131
22, 306. 00* 22306.
548, 632. 00* 548632.
22,171.50 88686.
27.63 718.
39. 59 2335.
2.04 27540.
141. 39 4383.
31.11 T7775.
2.26 96276.
316. 74 348414.
387. 44 54241.
226. 24 156105.
45, 429. 00* 45429.
1.083 1369.
10. 68 8544.
.92 1288.
452. 50 3620.
120. 38 2527.
36. 39 655.
6. 45 903.
27, 149. 00* 27149.
125, 258. 00* 125258.
147. 73 101933.
314. 46 4087.
77.83 374362.
3.85 52745.
16. 18 33007.
314. 45 3458.
28, 845. 00 23076.
1,018. 18 3359.
3, 393. 67 10181.
109. 18 3057.
1, 018. 00 2036.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74

75
TOT

11- 072424

11-SD-8-2.5

12/ 19/ 02

.00
.00
.00
.00
.00
.00
.00
.00
.50
.75
.00
.00
. 00*

677625.
16250.
705600.
23679.
36960.
1901200.
315000.
110500.
67500.
46050.
7200.
153300.
96800.
110000.
28000.
122100.
17500.
102600.
75250.
28050.
247000.
305000.
770000.

8, 484, 938. 00
300 DAYS X 14900

SUMMARY

OF REMA/
SEVENTH
Bl D AMOUNT
3, 608. 00 7216
3, 500. 00 14000
1, 015. 00 2030
.40 22080
1, 365. 00 30030
3,962. 00 79240
205. 00 4715
1,713.00 6852
800. 00 10400
65. 00 9750
3,373.00 23611
742. 00 2226
53, 300. 00 53300.
51. 00 497250.
105. 00 13650.
79. 00 619360.
120. 00 32400.
97. 00 32010.
164. 00 3214400.
412. 00 370800.
380. 00 49400.
3, 690. 00 55350.
3. 60 33156.
4.20 5040.
6. 57 143883.
7.62 92202.
11.03 110300.
498. 00 17430.
69. 00 153180.
102. 00 14280.
682. 00 51832.
4.75 102125.
3. 40 34680.
879. 00 228540.
2,110. 00 128710.
451, 000. 00~ 451000.
A) 9, 191, 115. 00

B) 300 DAYS X 14900

NG BI DDERS
El GHTH
Bl D AMOUNT

3,520. 00 7040
2,420.00 9680
990. 00 1980
.40 22080
1, 000. 00 22000
4,000. 00 80000
500. 00 11500
800. 00 3200
500. 00 6500
50. 00 7500
3, 000. 00 21000
100. 00 300
58, 000. 00 58000.
69. 00 672750.
71.00 9230.
73. 00 572320.
77.00 20790.
180. 00 59400.
210. 00 4116000.
225. 00 202500.
500. 00 65000.
3, 500. 00 52500.
6. 00 55260.
9. 00 10800.
11.00 240900.
15. 00 181500.
23.00 230000.
500. 00 17500.
50. 00 111000.
80. 00 11200.
1, 200. 00 91200.
5.00 107500.
3.00 30600.
500. 00 130000.
4, 000. 00 244000.
600, 000. 00* 600000.
A 10, 223, 097. 45

B) 240 DAYS X 14900

A+B)

13, 799, 097. 45

B) 300 DAYS X 14900

Bl D245
PAGE 20
12/ 20/ 02
NI NTH
Bl D AMOUNT
3, 620. 00 7240
2,488. 75 9955
1, 018. 00 2036
.41 22632
560. 32 12327
4,250.70 85014
304. 61 7006
1, 242. 65 4970
837. 69 10889
149. 63 22444
3, 028. 00 21196
3, 193. 00 9579
12, 690. 00 12690.
53. 95 526012.
36. 98 4807.
63. 27 496036.
97. 03 26198.
107. 99 35636.
184. 44 3615024.
413. 93 372537.
565. 60 73528.
1, 645. 80 24687.
5.78 53233.
6. 52 7824.
5.84 127896.
8. 20 99220.
11.90 119000.
961. 51 33652.
22.62 50216.
57.28 8019.
1, 414.00 107464.
2.24 48160.
2.10 21420.
400. 19 104049.
3, 360. 43 204986.
405, 535. 93~ 405535.
A) 9,428, 279. 00



